CITY OF PEORIA

CONTRACT
10-22

This agreement, made and entered into this 26th day of April A.D., 2022 by and between the City of Peoria, a
municipal corporation, party of the first part, and Corbin Design 415 S Union, Second Floor Traverse City, MI
49684, his/their executors, administrators, successors or assigns, party of the second part.

WITNESSETH: That for and in consideration of the payments and agreements mentioned in the proposal
hereto attached, to be made and performed by the party of the first part, and according to the terms expressed
in the bond referring to these presents, the party of the second part agrees with said party of the first part, at
his/their own proper costs and expense to farnish and deliver all the work, materials and supplies in accordance
with the specifications contained in said proposal, and in full compliance with all of the termsof this agreement.

IT IS UNDERSTOOD AND AGREED that the proposal, and statement or work and specifications are
component parts of this contract and shall be deemed a part hereof. It is also understood and agreed that the
contractor shall not assign, transfer, convey or otherwise dispose of this contract, or his right to execate it, or
his right, title or interest in or to it or any part thereof, unless the previous written consent of the City Manager
of the City of Peoria shall first be obtained thereto.

IN WITNESS WHEREOF, the said parties have executed these presents on the date above mentioned.
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PROPOSAL FOR SERVICES

City of Peoria, lllinois

Wayfinding and Signage System:
Task Four, Implementation

Submittal Date: April 18, 2022

SUBMITTED BY:

Shelley Steele, President
Moira O’Polka, Project Manager

Corbin Design

C o R B I h 415 S Union, Second Floor

Traverse City, Ml 49684
B E S G

Telephone (231) 947-1236
Email shelley@corbindesign.com
People get lost. We fix that* Web www.corbindesign.com
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individual layouts for every sign face, in accordance with the specifications detailed in the Design Intent
Drawings.

It is Corbin Design’s responsibility to protect the design intent and assure faithful implementation of the
sign message schedule and location plan. During this process, we:

e Work with the selected fabricator to issue necessary documentation;

e Review pre-fabrication submittals up to two times (show drawings, color samples, etc.);

e Conduct an on-site inspection of the pre-production unit in the fabricator’s shop;

» Review annotated sign face layouts up to two times;

e Work with the City as you verify the accuracy of the messaging in these documents:

e Answer the fabricator’s questions during the fabrication period;

e Monitor the fabrication progress via digital photos and conference calls:

e Conduct an on-site inspection after the completion of the installation phase; and

e Submit a list of items from the on-site inspection to the City and the fabricator for the fabricator
to correct.

During this task, we will also develop base map artwork for Downtown Peoria that will be used in the
pedestrian kiosk locations. We will begin by developing an initial base map concept that complements
the sign design aesthetics. The base map will be drawn flat/nondimensional and will include landscape
features, roadways, parks, parking, primary destinations as well as any other features that will assist
with wayfinding. All of the various features will be drawn using “layers”, so they can be selected or
deselected at-will when reproducing the map for various purposes. This concept will be presented to
the City and revised up to two times before developing another orientation and preparing the “you are
here” artwork for up to 15 kiosk locations.

Deliverable: A digital version of the final inspection report and map artwork files
On-site Meetings: One, two-person trip to complete the final inspection

Timeline: Four to six months

Additional Services

Corbin Design is often asked to provide additional services in conjunction with a wayfinding and
signage program, to promote the program and/or expand its reach. If asked to provide any of these
services, we will submit a detailed cost estimate and obtain approval before performing any work.
These services include but are not limited to:

e Designing or developing:

o Custom icons, logos, maps, or directory artwork beyond the map artwork included
Sign by sign audit of existing signage or a demolition report
Interior wayfinding signage for any parking decks/garages
Documentation beyond the items listed as deliverables in this proposal
Presentation materials for use in education or promotion of the program

o Electronic, interactive or web-based wayfinding applications
» Developing mockup, temporary, prototype, or sample signs, including:

o Production, coordination, or management
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either on new fee and expense limits or a new strategy for completing the project within the existing
fees and expenses.

Reactivation Compensation: If the project is suspended for longer than six months and is
subsequently reactivated, the City and Corbin Design shall, prior to reactivation, agree upon a lump
sum or other basis of reimbursement to Corbin Design for any extra start-up costs occasioned as a
result of the work having been suspended.

Leadership Changes: Should the City leadership change during the course of Corbin Design's
work, or should new entities join the leadership team, necessitating additional client education,
Corbin Design may elect to put its work on hold until a meeting is held to discuss project progress to
date and future direction, to assure a smooth transition. Corbin Design’s time and expenses
applicable to such meeting, if any, shall be paid by the City as an additional expense along with
associated fees.

Insurance Coverage: As a professional services firm located in Michigan, Corbin Design maintains
the following insurance coverage:

o Commercial General Liability: $2,000,000 per occurrence/$4,000,000 aggregate;
e Automobile Liability: $2,000,000 combined single limit;

o Excess Liability: $1,000,000 per occurrence/$1,000,000 aggregate;

 Workers Comp and Employer Liability: $1,000,000 per occurrence; and

e Professional Liability: $1,000,000 per occurrence/$2,000,000 aggregate.

If additional insurance coverage is required, the cost of purchasing the additional coverage, if any,
shall be paid by the City as an additional expense.

Conditions and Responsibilities: The City, through suppliers identified by itself and Corbin
Design, will be ultimately responsible for ordering, purchasing, receiving, and verifying the signage,
supervising installation, and authorizing final payment. Corbin Design will not directly purchase or
supply any specified items unless it is agreed upon prior to the purchase.

In dealing with contractors and suppliers, Corbin Design will act only as a consultant to the City, and
the City will solely be responsible for payments to contractors and suppliers who might be involved
in the work as a result of the design services provided by Corbin Design. Corbin Design will not be
held responsible for the failure of contractors or suppliers to satisfactorily perform under their
agreements with the City.

The Sign Location Plans provided to the City by Corbin Design are general in nature and not to
scale, and reflect locations deemed desirable for the effectiveness of the overall wayfinding plan.
They do not include exact locations or provide mounting, electrical, or landscaping specifications.
The investigation of actual exterior site conditions such as underground utilities and other
encumbrances is the responsibility of the City and the sign contractor selected to install the signs.

Bid Documents prepared by Corbin Design show design intent, not construction or engineering
detail. The fabricator is responsible for fabrication, installation, and overall product quality. We
expect the more detailed development and engineering of the design intent drawings and
installation detail to be shown in the fabricator’s submitted shop drawings. Corbin Design and the
City will review all shop drawings submitted by the fabricator.

Although we would prefer to work with signage contractors mutually selected by the City and Corbin
Design, we recognize that certain conditions may require that the competitive bidding process for
the signage fabrication and installation be open to all bidders, regardless of their qualifications. If



