



DEPARTMENT OF PUBLIC WORKS  
3505 N. DRIES LANE  
PEORIA IL 61604-1210  
(309) 494-8800

CONSULTANT: ADS LLC  
WO NO.: 22-01  
PROJECT: Combined Sewer Flow Monitoring  
MASTER AGREEMENT DATE: 5-24-2022

## ENGINEERING WORK ORDER ASSIGNMENT AGREEMENT

MASTER AGREEMENT APPROVAL DATE: 5-24-2022	WORK ORDER NO.:22-01
DATE OF ASSIGNMENT: 5-25-2022	
CONSULTANT: ADS LLC	<b>CITY PROJECT NO. W2202</b>
Consultant's Job No.: TBD	

<b>PROJECT NAME AND LOCATION:</b> Combined Sewer Flow Monitoring
---

<b>DESCRIPTION OF WORK INVOLVED:</b> Perform flow monitoring services in accordance with the agreement to include: <ul style="list-style-type: none"> <li>Furnish, install and maintain flow monitoring and rain gauge equipment</li> <li>Complete QAQC review of all collected data</li> <li>Provide and maintain a web-based platform for flow monitoring data</li> <li>Provide installation, maintenance and data reports</li> </ul> 2022 flow monitoring tasks shall be completed as outlined in the table below.			
<b>Task</b>	<b>Units</b>	<b>Unit Cost</b>	<b>Subtotal</b>
Flow Monitoring Site Investigations / Installation (each)	9	\$ 1,165.00	\$ 10,485.00
Flow Monitoring Turnkey Services/Rental (per meter/month)	180	\$ 893.00	\$ 160,740.00
Level-Only Monitoring Site Investigations / Installation (each)	16	\$ 735.00	\$ 11,760.00
Level-Only Monitoring Turnkey Services/Rental (per meter/month)	100	\$ 683.00	\$ 68,300.00
Rain Gauge Investigations / Installation (each)	1	\$ 289.00	\$ 289.00
Rain Gauge Monitoring Turnkey Services/Rental (per meter/month)	50	\$ 341.00	\$ 17,050.00
Online Data Access, Reporting, and Data Delivery (per meter/month)	344	\$ 53.00	\$ 18,232.00
Coordination, Meetings, Detailed Data Review	4	\$ 7,500.00	\$ 30,000.00
<b>TOTAL</b>			<b>\$ 316,856.00</b>



CITY OF  
**PEORIA**  
DEPARTMENT OF PUBLIC WORKS  
3505 N. DRIES LANE  
PEORIA IL 61604-1210  
(309) 494-8800

CONSULTANT: ADS LLC  
WO NO.: 22-01  
PROJECT: Combined Sewer Flow Monitoring  
MASTER AGREEMENT DATE: 5-24-2022

<b>Equipment Relocation – as needed:</b>			
Task	Units	Unit Cost	Subtotal
Flow Monitor Relocation		\$ 1,165.00	\$ -
Level-Only Monitor Relocation		\$ 735.00	\$ -
Rain Gauge Monitor Relocation		\$ 341.00	\$ -
<b>TOTAL</b>			<b>\$ -</b>

  

<b>Labor Only Tasks – as needed:</b>			
Task	Units	Unit Cost	Subtotal
Daily Field Crew Rate - 6 Hours + 2 Hours to/from travel (per day)		\$ 1,890.00	\$ -
<b>TOTAL</b>			<b>\$ -</b>

  

<b>Transition of CSO Notifications from GPSD (note meters are included monitoring locations above)</b>			
Task	Units	Unit Cost	Subtotal
CSO Notification Transition from GPSD	1	\$ 3,500.00	\$ 3,500.00
<b>TOTAL</b>			<b>\$ 3,500.00</b>

  

<b>TOTAL</b>			<b>\$ 320,356.00</b>
--------------	--	--	----------------------

ESTIMATED <b>START DATE:</b> 5/25/2022	ESTIMATED <b>COMPLETION DATE:</b> 12/31/2022
--	--

<b>NOT TO EXCEED TOTAL COST OF THIS WORK ORDER =</b>	\$320,356
--	-----------

SUBMITTED: ADS LLC CONSULTANT	
 Assistant Treasurer	May 23, 2022 DATE
AUTHORIZED:  CITY OF PEORIA, CITY ENGINEER	June 3, 2022 DATE