FAP Route 646 (IL 40)
Section: (43-1CS)RS-4, SW
City Section: 17-00375-88-TL
Peoria County
Resurfacing and sidewalk improvements
on IL 40 from Pennsylvania Ave. to
Corrington Ave.
Job No. C-94-058-16
Contract No. 68D15
Catalog No. 035399-00D
Agreement No. JN-418-002

ADDENDUM AGREEMENT

This Agreement, entered into this	day of		, A.D., 2019, by
and between the STATE OF ILLINOI	S, acting by and	through its	DEPARTMENT OF
TRANSPORTATION, hereinafter called the	he STATE, and the	CITY OF PE	ORIA, of the State of
Illinois, hereinafter called the CITY.			
V	VITNESSETH:		
WHEREAS, the STATE and CITY entere	ed into an Agreeme	ent dated the	2nd day of February
2018 for the patching and resurfacing o	of IL Route 40 (Kno	oxville Avenu	e) from Pennsylvania
Avenue to Corrington Avenue; and			
WHEREAS, the STATE and CITY are de	sirous of installing	a mid-block p	edestrian crossing on
IL 40 between Hanssler Street and Gift Av	venue; and		
NOW, THEREFORE, in consideration of t	he mutual covenan	ts contained h	nerein, the parties
hereto agree as follows:			, p

1. Revise Paragraph 3 to read as follows:

3. It is mutually agreed by and between the parties hereto that the estimated cost proration for this improvement is as follows:

TYPE OF WORK Modernize Traffic Signals at:	FHWA	STATE	CITY	TOTAL
	COST (%)	COST (%)	COST (%)	COST
IL 40/McClure; IL 40/Thrush; IL 40/Nebraska; IL 40/Richmond	215,200 (80)	26,900 (10)	26,900 (10)	269,000
Preliminary Eng. (5%)	0	12,105 (90)	1,345 (10)	13,450
Construction Eng. (10%)	21,520 (80)	2,690 (10)	2,690 (10)	26,900
Sidewalk Removal and Replacement	0	17,760 (80)	4,440 (20)	22,200
Preliminary Eng. (5%) Construction Eng. (10%)	0	888 (80)	222 (20)	1,110
	0	1,776 (80)	444 (20)	2,220
Mid-block Crossing*	0	55,900 (93)	4,200 (7)	60,100
Preliminary Eng. (5%)	0	2,795 (93)	210 (7)	3,005
Construction Eng. (10%)	0	5,590 (93)	420 (7)	6,010
Remaining Construction	1,488,480(80)	372,120 (20)	0	1,860,600
Preliminary Eng. (5%)	0	93,030 (100)	0	93,030
Construction Eng. (10%)	148,848 (80)	37,212 (20)	0	186,060
TOTALS	\$1,874,048	\$628,766	\$40,871	\$2,543,685

Participation and reimbursement shall be predicated on the percentages shown above for the specified work. Cost shall be determined by multiplying the final quantities times contract unit prices plus 15% for construction and preliminary engineering. Participation toward the traffic signal items shown above shall not exceed 125% of their estimated construction and engineering cost.

^{*}Mid-block crossing pay items with CITY participation include PC Concrete sidewalk 4", Sidewalk Removal, Sign Panel Type 1, and Beacon Assembly, which yield a 93/7 fund split for the overall cost.

2. Revise Paragraph 15 to read as follows:

15. Upon final field inspection of the improvement, the CITY agrees to maintain or cause to be maintained those portions of the improvement which are not maintained by the STATE, including sidewalks, parkways, crosswalk and stop line markings, the mid-block crossing constructed between Hanssler Street and Gift Avenue in its entirety, CITY owned utilities including appurtenances thereto, highway lighting including furnishing the electrical energy therefore and shall maintain the storm sewers and appurtenances by performing those functions necessary to keep the sewer in a serviceable condition including cleaning sewer lines, inlets, manholes, and catch basins along with the repair or replacement of inlet, manhole and catch basins' frames, grates or lids. The maintenance, repair and/or reconstruction of storm sewers constructed as part of this improvement beyond the afore described responsibilities shall be that of the STATE.

The CITY further agrees to continue its existing maintenance responsibilities on all side road approaches under its jurisdiction, including all left and right-turn lanes on said side road approaches, up to the through edge of pavement of IL Route 40. Drainage facilities, if any, at the aforementioned side roads located with the STATE right-of-way shall be the joint maintenance responsibility of the State and the CITY unless there is an agreement specifying different responsibilities.

FAP Route 646 (IL 40)
Section: (43-1CS)RS-4, SW
City Section: 17-00375-88-TL
Peoria County
Resurfacing and sidewalk improvements
on IL 40 from Pennsylvania Ave. to
Corrington Ave.
Job No. C-94-058-16
Contract No. 68D15
Catalog No. 035399-00D
Agreement No. JN-418-002

All remaining provisions of the original Agreement not altered by this Addendum shall remain in full force and effect, and this Addendum shall be binding upon and to the benefit of the parties hereto, their successors and assigns.

DEPARTMENT OF TRANSPORTATION	CITY OF PEORIA		
By: Kensil A. Garnett, P.E. Region Three Engineer	By: Patrick Urich City Manager		
Date:	Date:		
	Attest:Beth Ball, City Clerk		
	REVIEWED AND APPROVED		
	By: Donald Leist, Corporation Counsel		
	By: Bill Lewis, Interim P.W.D.		
	(SEAL)		

O:\PD\MGR1\WINWORD\Progdev\Agreements\Joint\JN418002_Addendum.011019.docx

STATE OF ILLINOIS