

2014 FACILITIES, BOULEVARDS, AND ROW MOWING BIDS 3/24/14

Bid #13-14

CONTRACTOR	ROUTE 1	ROUTE 2	ROUTE 3	ROUTE 4	ROUTE 5
ESTIMATE	\$562.00	\$734.00	\$1,033.00	\$1,010.00	\$1,044.00
Hearn's Custom Landscaping	\$560.00	\$558.00	\$1,060.00	\$830.00	\$830.00
Steve Walton Construction	\$630.00	\$585.00	\$630.00	\$1,125.00*	\$935.00
Commercial Grounds Maintenance	\$1,135.00	\$981.00	\$1,882.00	\$1,695.00	\$1,982.00
JIMAX	\$701.19*	\$564.27*	\$666.69*	\$970.26*	\$753.29*
JIMAX, Peoria contractor adjustment	\$680.15	\$547.34	\$646.69	\$941.15	\$730.69
Wineinger & Sons	\$520.75	\$625.61	\$1,026.72	\$957.32	\$743.95
CLR Property Preservation	No Bid	No Bid	No Bid	No Bid	No Bid

* Corrected price

Low Bid

Second Low Bid

Note: Per City ordinance a City of Peoria Contractor has a 3% price advantage over non City of Peoria bidders.

REQUESTED
2 routes
2 routes
5 routes
4 routes
3 routes